STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Governor

DEPARTMENT OF TRANSPORTATION
DES-OE MS #43

1727 30TH Street, 2ND Floor

Sacramento, CA 95816

** WARNING ** WARNING ** WARNING ** WARNING **
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or
responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or
downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder
packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200,
P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m.
to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax
number, P.O. Box and street address so that you can receive addenda.

May 29, 2003

03-But-99-T61.5/71.5
03-338704

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in BUTTE COUNTY NEAR CHICO
FROM 0.9 KM SOUTH OF WILSON LANDING ROAD TO 0.1 KM SOUTH OF ROCK CREEK BRIDGE AND FROM
0.5 KM NORTH OF ROCK CREEK BRIDGE TO 0.2 KM NORTH OF BROYLES ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on June 17, 2003.
This addendum is being issued to revise the Project Plans and the Proposal and Contract.

Project Plan Sheets 99, 100, and 101 are revised. Half-sized copies of the revised sheets are attached for substitution for
the like-numbered sheets.

In the Proposal and Contract, the Engineer’s Estimate Items 18, 33, 37, 38, 48, 57, 58, 62, 63, 64, 83, 84, 85, 86, 87, 92,
and 93 are deleted as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly _ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



ENGINEER'S ESTIMATE

03-338704
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
1 070012 PROGRESS SCHEDULE (CRITICAL LS LUMP SUM | LUMP SUM
PATH METHOD)
2 070018 TIME-RELATED OVERHEAD WDAY 180
3 031295 TEMPORARY FENCE M 130
(ENVIRONMENTALLY SENSITIVE
AREA)
4 074019 PREPARE STORM WATER LS LUMP SUM | LUMP SUM
POLLUTION PREVENTION PLAN
5 074020 WATER POLLUTION CONTROL LS LUMP SUM [ LUMP SUM
6 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM [ LUMP SUM
()
7 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
(S)
8 120120 TYPE III BARRICADE EA 35
9 120151 TEMPORARY TRAFFIC STRIPE M 110
(S) (TAPE)
10 120152 TEMPORARY PAVEMENT MARKING | M2 6
(S) (TAPE)
11 120159 TEMPORARY TRAFFIC STRIPE M 3810
S) (PAINT)
12 031296 TRAFFIC PLASTIC DRUM EA 13
13 120300 TEMPORARY PAVEMENT MARKER | EA 330
(S)
14 128201 TEMPORARY DELINEATOR (CLASS |EA 7
1)
15 128650 PORTABLE CHANGEABLE MESSAGE | LS LUMP SUM | LUMP SUM
(S) SIGN
16 129000 TEMPORARY RAILING (TYPE K) M 840
17 129100 TEMPORARY CRASH CUSHION EA 70
MODULE
18 BLANK
19 150606 REMOVE FENCE (TYPE BW) M 5370
20 150662 REMOVE METAL BEAM GUARD M 57

RAILING
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ENGINEER'S ESTIMATE

03-338704
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
21 031297 REMOVE YELLOW TRAFFIC STRIPE |M 2170
22 031298 REMOVE WHITE TRAFFIC STRIPE M 1260
23 150713 REMOVE PAVEMENT MARKING M2 9
24 150742 REMOVE ROADSIDE SIGN EA 61
25 150805 REMOVE CULVERT M 69
26 150821 REMOVE HEADWALL EA 20
27 150857 REMOVE ASPHALT CONCRETE M2 3430
SURFACING
28 152255 RESET MAILBOX EA 4
29 152320 RESET ROADSIDE SIGN EA 6
30 152390 RELOCATE ROADSIDE SIGN EA 2
31 153103 COLD PLANE ASPHALT CONCRETE | M2 2320
(S) PAVEMENT
32 153246 REMOVE CONCRETE M3 130
(MISCELLANEOUS)
33 BLANK
34 160101 CLEARING AND GRUBBING HA 10
35 190101 ROADWAY EXCAVATION M3 31200
36 190110 LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
37 BLANK
38 BLANK
39 198007 IMPORTED MATERIAL (SHOULDER | TONN 5750
BACKING)
40 203003 STRAW (EROSION CONTROL) TONN 22
(S)
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ENGINEER'S ESTIMATE

03-338704
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

41 203014 FIBER (EROSION CONTROL) KG 8960

)

42 203024 COMPOST (EROSION CONTROL) KG 19 600

(S)

43 203026 MOVE-IN/MOVE-OUT (EROSION EA 4

S) CONTROL)

44 203045 PURE LIVE SEED (EROSION KG 410

S) CONTROL)

45 203056 COMMERCIAL FERTILIZER KG 8960

(S) (EROSION CONTROL)

46 203061 STABILIZING EMULSION (EROSION | KG 1120

(S) CONTROL)

47 260201 CLASS 2 AGGREGATE BASE M3 26 500

48 BLANK

49 390155 ASPHALT CONCRETE (TYPE A) TONN 42 400

50 390165 ASPHALT CONCRETE (OPEN TONN 2620
GRADED)

51 391031 PAVING ASPHALT (BINDER- TONN 19
PAVEMENT REINFORCING FABRIC)

52 393001 PAVEMENT REINFORCING FABRIC M2 4970

53 394002 PLACE ASPHALT CONCRETE M2 240
(MISCELLANEOUS AREA)

54 394044 PLACE ASPHALT CONCRETE DIKE M 41
(TYPE C)

55 394048 PLACE ASPHALT CONCRETE DIKE M 86
(TYPE E)

56 394049 PLACE ASPHALT CONCRETE DIKE M 16
(TYPE F)

57 BLANK

58 BLANK

59 510129 CLASS 2 CONCRETE (BOX M3 79

(F) CULVERT)

60 510502 MINOR CONCRETE (MINOR M3 63

(F) STRUCTURE)
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ENGINEER'S ESTIMATE

03-338704
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

61 510526 MINOR CONCRETE (BACKFILL) M3 54

62 BLANK

63 BLANK

64 BLANK

65 520107 BAR REINFORCING STEEL (BOX KG 10 366

(S-F) CULVERT)

66 566011 ROADSIDE SIGN - ONE POST EA 56

67 566012 ROADSIDE SIGN - TWO POST EA 3

68 568001 INSTALL SIGN (STRAP AND SADDLE | EA 3
BRACKET METHOD)

69 620904 300 MM ALTERNATIVE PIPE M 14
CULVERT

70 620909 450 MM ALTERNATIVE PIPE M 86
CULVERT

71 657345 610 MM X 960 MM OVAL SHAPED M 66
REINFORCED CONCRETE PIPE
(CLASS 11D

72 664014 450 MM CORRUGATED STEEL PIPE M 13
(1.63 MM THICK)

73 664019 600 MM CORRUGATED STEEL PIPE M 6
(1.63 MM THICK)

74 667064 1225 MM X 825 MM CORRUGATED M 57
STEEL PIPE ARCH (2.77 MM THICK)

75 667066 1425 MM X 950 MM CORRUGATED M 58
STEEL PIPE ARCH (2.01 MM THICK)

76 705334 300 MM ALTERNATIVE FLARED END | EA 4
SECTION

77 705336 450 MM ALTERNATIVE FLARED END | EA 13
SECTION

78 705337 600 MM ALTERNATIVE FLARED END | EA 2
SECTION

79 705350 1225 MM X 825 MM ALTERNATIVE EA 4
FLARED END PIPE ARCH SECTION

80 705351 1425 MM X 950 MM ALTERNATIVE EA 4
FLARED END PIPE ARCH SECTION
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ENGINEER'S ESTIMATE

03-338704
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
81 031299 610MM X 960MM ALTERNATIVE EA 6
FLARED END PIPE OVAL SECTION
82 705500 AUTOMATIC DRAINAGE GATE EA 1
83 BLANK
84 BLANK
85 BLANK
86 BLANK
87 BLANK
88 820107 DELINEATOR (CLASS 1) EA 69
89 031300 HIGHWAY POST MARKER EA 15
90 820151 OBJECT MARKER (TYPE L-1) EA 4
91 832003 METAL BEAM GUARD RAILING M 46
(S) (WOOD POST)
92 BLANK
93 BLANK
94 839565 TERMINAL SYSTEM (TYPE SRT) EA 7
(S)
95 840515 THERMOPLASTIC PAVEMENT M2 150
S) MARKING
96 840560 THERMOPLASTIC TRAFFIC STRIPE M 18 100
S) (SPRAYABLE)
97 840561 100 MM THERMOPLASTIC TRAFFIC |M 12 400
(S) STRIPE
98 840563 200 MM THERMOPLASTIC TRAFFIC |M 930
(S) STRIPE
99 840570 100 MM THERMOPLASTIC TRAFFIC |M 7650
S) STRIPE (BROKEN 10.98 M - 3.66 M)
100 850111 PAVEMENT MARKER EA 2320
(S) (RETROREFLECTIVE)
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ENGINEER'S ESTIMATE

03-338704
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
101 860401 LIGHTING LS LUMP SUM [ LUMP SUM
(S)
102 999990 MOBILIZATION LS LUMP SUM | LUMP SUM
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